Synthetic – for demonstration only. Fictitious document based on Xero Demo Company (AU) data.

STATEMENT OF WORK No. 2 - PORTAL MODULE DEVELOPMENT
Contract No. CON-X01

Date: 1 September 2026

Parties
Supplier: Demo Company (AU) Pty Ltd
23 Main Street, Marineville NSW 2000
Customer: DIISR - Small Business Services

Background
A. The Customer wishes to engage the Supplier to develop a further module for its Small Business Services portal. The Supplier develops and designs software applications.
B. The Supplier has agreed to carry out that development on the terms of this Statement of Work.

This Statement of Work No. 2 covers further development for the Customer's Small Business Services portal (Customer reference: Portal proj).

1. Services
1.1 The Supplier will develop a self-service enquiry module for the Customer's Small Business Services portal (the Module), as described in the Schedule.
1.2 The Supplier will perform the Services in a professional manner, with the diligence and skill of an experienced software developer, and will devote the time needed to complete the Services within the Development Period.
1.3 The Supplier will report its progress on the Module to the Customer at least once a week.
1.4 The Customer will give the Supplier the information, content and assistance the Supplier reasonably asks for in order to develop the Module.

Schedule

Item	Description	Quantity	Rate (AUD)	Amount (AUD)
1	Portal module development, developer days	10	650.00	6,500.00
	Contract Price (excluding GST)			6,500.00

2. Price and Development Period
2.1 The Contract Price is $6,500.00 excluding GST (10 developer days at $650.00). GST is payable in addition.
2.2 The Supplier will carry out the development from 3 September 2026 to 16 September 2026 (the Development Period).

Synthetic – for demonstration only. Fictitious document based on Xero Demo Company (AU) data.

3. Development and Deployment
3.1 The Supplier will carry out the development in its own development environment. When development is finished, the Supplier will deploy the Module to the Customer's environment.
3.2 The Supplier will tell the Customer promptly if it expects any delay in completing the development within the Development Period, and of the steps it is taking to avoid the delay.
3.3 The Supplier is responsible for its own staff and equipment in carrying out the development.

4. Completion
4.1 The Services are complete when the Supplier has deployed the Module to the Customer's environment and the Customer's Project Sponsor has signed the Completion Certificate (the Completion Date). Title to and control of the Module pass to the Customer on the Completion Date.

5. Invoicing and Payment
5.1 The Supplier may issue a tax invoice on or after the Completion Date.
5.2 The Customer must pay each tax invoice by its due date, which is no later than 30 days after the date of the invoice.

Synthetic – for demonstration only. Fictitious document based on Xero Demo Company (AU) data.

6. Variations
6.1 Any change to the Contract Price must be agreed by both parties in writing.

7. Termination
7.1 Either party may terminate this Statement of Work by giving 10 Business Days' written notice to the other party.
7.2 If this Statement of Work is terminated before the Completion Date, the Supplier is not entitled to payment for the Module.

8. Confidentiality
8.1 The Supplier will keep confidential, and use only for the purposes of this Statement of Work, any information about the Customer's business, systems, data or users that it receives in connection with the Services.

9. Events Beyond Control
9.1 Neither party is in breach of this Statement of Work for a delay or failure to perform caused by fire, flood, industrial action or another event beyond its reasonable control.
9.2 The affected party must notify the other party promptly and use reasonable efforts to resume performance.

10. General
10.1 This Statement of Work may be varied only in writing signed by both parties.
10.2 The Supplier may not assign or subcontract its obligations under this Statement of Work without the written consent of the Customer.
10.3 A failure or delay by either party in exercising a right under this Statement of Work is not a waiver of that right.
10.4 This Statement of Work is governed by the laws of New South Wales.

Signed for Demo Company (AU) Pty Ltd
Alex Morgan, Director Date: 1 September 2026

Signed for DIISR - Small Business Services
Priya Natarajan, Project Sponsor Date: 1 September 2026

General terms adapted from a contract in CUAD v1 (The Atticus Project, CC BY 4.0); modified for this synthetic document.
Licence: https://creativecommons.org/licenses/by/4.0/